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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2011
     CALL ORDER   : 004                     CONTRACT ID : T201106303.01                COUNTIES : SUSSEX
     LETTING DATE : 07/12/11                DISTRICT    : S2
     STATE/FEDERAL AID NO: T201106303       CONTRACT TIME :  170  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : T201106303
     PAVEMENT & REHABILITATION, SOUTH II-III, 2011

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 08/03/11 to vendor GEORGE & LYNCH, INC.

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     7,121,304.31     99.3376% 100.0000%
   1    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $     7,168,787.19    100.0000% 100.6668%
   2    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     7,442,777.00    103.8220% 104.5142%
   3    DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620                       $     7,797,788.21    108.7742% 109.4994%
====================================================================================================================================
                                          |(   0  )                     |(   1  )                     |(   2  )
                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 212001                  47.000  CY   |      40.00000        1880.00|      26.64000        1252.08|      50.00000        2350.00
  UNDERCUT EXCAVATION, PATCHING           |                             |                             |
0020 302005                 293.000  TON  |      45.00000       13185.00|      46.95000       13756.35|      23.20000        6797.60
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0030 302008                 418.000  CY   |      74.83000       31278.94|      59.44000       24845.92|      39.20000       16385.60
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |
  PATCHING                                |                             |                             |
0040 401636             1060533.000  SYIN |       0.70000      742373.10|       0.74000      784794.42|       0.67000      710557.11

  COLD RECYCLED BITUMINOUS PAVEMENT       |                             |                             |
0050 401665                  30.000  TON  |     162.73000        4881.90|      95.20000        2856.00|     158.00000        4740.00
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22, PATCHING           |                             |                             |
0060 401667                1337.000  TON  |     100.00000      133700.00|      74.15000       99138.55|     177.00000      236649.00
  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |
  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |
  PATCHING                                |                             |                             |
0070 401696                 883.000  TON  |      25.00000       22075.00|      21.98000       19408.34|       3.10000        2737.30
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0080 401713              432486.000  GAL  |       1.80000      778474.80|       2.49000     1076890.14|       2.55000     1102839.30

  EMULSIFIED ASPHALT                      |                             |                             |
0090 401801               35190.000  TON  |      66.28000     2332393.20|      67.22000     2365471.80|      70.00000     2463300.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (CARBONATE STONE)              |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2011
     CALL ORDER   : 004                     CONTRACT ID : T201106303.01                COUNTIES : SUSSEX
     LETTING DATE : 07/12/11                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0100 401810                 150.000  TON  |      61.00000        9150.00|      66.38000        9957.00|      93.00000       13950.00
  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |
  PG 64-22                                |                             |                             |
0110 401830               22275.000  TON  |      67.22000     1497325.50|      67.78000     1509799.50|      72.00000     1603800.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 70-22 (NON- CARBONATE STONE)         |                             |                             |
0120 402000                  10.000  TON  |     122.50000        1225.00|     115.12000        1151.20|     150.00000        1500.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0130 406001                1230.000  SYIN |       2.29000        2816.70|       2.20000        2706.00|       0.10000         123.00
  HOT-MIX PATCHING                        |                             |                             |
0140 406002               37600.000  SYIN |       1.90000       71440.00|       1.32000       49632.00|       0.10000        3760.00
  HOT-MIX PATCHING, CONCRETE              |                             |                             |
0150 705002                 189.000  SF   |       7.23000        1366.47|      15.94000        3012.66|      20.35000        3846.15
  P.C.C. SIDEWALK, 6"                     |                             |                             |
0160 705505                 126.000  SF   |      30.00000        3780.00|      14.92000        1879.92|      12.40000        1562.40
  RESET STONE/BRICK SIDEWALK AND/OR       |                             |                             |
  STONE/BRICK ROADWAY                     |                             |                             |
0170 708500                   1.000  EACH |     250.00000         250.00|     271.00000         271.00|     250.00000         250.00
  REPLACING CATCH BASIN GRATES            |                             |                             |

0180 708504                   1.000  EACH |     302.00000         302.00|     377.00000         377.00|     250.00000         250.00
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0190 710001                   8.000  EACH |     925.00000        7400.00|     832.00000        6656.00|     900.00000        7200.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0200 710002                   4.000  EACH |     786.25000        3145.00|     892.00000        3568.00|     600.00000        2400.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0210 716502                   1.000  EACH |    1059.00000        1059.00|    1076.00000        1076.00|    1400.00000        1400.00
  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0220 720573                4450.000  LF   |       8.40000       37380.00|       7.30000       32485.00|       6.95000       30927.50
  ADJUSTING GUARDRAIL HEIGHT              |                             |                             |

0230 732004                3048.000  TON  |      35.00000      106680.00|      25.80000       78638.40|      25.30000       77114.40
  TOPSOIL (TON)                           |                             |                             |
0240 734013               36914.000  SY   |       0.26000        9597.64|       0.26000        9597.64|       0.25000        9228.50
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0250 735534               36914.000  SY   |       0.55000       20302.70|       0.50000       18457.00|       0.40000       14765.60
  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2011
     CALL ORDER   : 004                     CONTRACT ID : T201106303.01                COUNTIES : SUSSEX
     LETTING DATE : 07/12/11                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0260 743003                  60.000  EADY |      19.69000        1181.40|      19.00000        1140.00|      18.55000        1113.00
  ARROWPANELS, TYPE C                     |                             |                             |
0270 743004                  42.000  EADY |      72.10000        3028.20|      72.38000        3039.96|      72.00000        3024.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0280 743007                 600.000  HOUR |      75.00000       45000.00|      75.00000       45000.00|      75.00000       45000.00
  TRAFFIC OFFICERS                        |                             |                             |
0290 743010                 190.000  EADY |     100.00000       19000.00|     168.20000       31958.00|     125.00000       23750.00
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0300 743052                5850.000  HOUR |      42.00000      245700.00|      42.00000      245700.00|      42.00000      245700.00
  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |
0310 743064                 878.000  HOUR |      60.90000       53470.20|      60.90000       53470.20|      60.90000       53470.20
  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |
0320 744519                   1.000  EACH |    1500.00000        1500.00|     704.75000         704.75|    1030.00000        1030.00
  RELOCATION OF EXISTING JUNCTION WELL    |                             |                             |
0330 746774                1520.000  LF   |       9.10000       13832.00|       8.40000       12768.00|       8.25000       12540.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0340 746776                   8.000  EACH |     100.00000         800.00|     170.00000        1360.00|     166.00000        1328.00
  LOOP DETECTOR SPLICE                    |                             |                             |
0350 748015                1434.000  SF   |       6.05000        8675.70|       3.57000        5119.38|       3.50000        5019.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0360 748019              697763.000  LF   |       0.19000      132574.97|       0.14000       97686.82|       0.15000      104664.45
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0370 748026                2839.000  SF   |       1.10000        3122.90|       1.05000        2980.95|       1.05000        2980.95
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0380 748027                 120.000  LF   |       2.63000         315.60|       3.15000         378.00|       3.10000         372.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
0390 748502                1386.000  EACH |      28.00000       38808.00|      23.68000       32820.48|      23.25000       32224.50
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0400 748506              359688.000  LF   |       0.36000      129487.68|       0.37000      133084.56|       0.35000      125890.80
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2011
     CALL ORDER   : 004                     CONTRACT ID : T201106303.01                COUNTIES : SUSSEX

     LETTING DATE : 07/12/11                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0410 758000                1901.000  SY   |      25.50000       48475.50|       0.01000          19.01|       1.00000        1901.00
  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
  ETC.

0420 760502                3000.000  SYIN |       3.10000        9300.00|       2.00000        6000.00|       3.35000       10050.00

  PAVEMENT MILLING, TAPER CUT             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2011
     CALL ORDER   : 004                     CONTRACT ID : T201106303.01                COUNTIES : SUSSEX
     LETTING DATE : 07/12/11                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0430 760507               19556.000  SYIN |       0.90000       17600.40|       0.40000        7822.40|       1.05000       20533.80
  PROFILE MILLING, HOT-MIX                |                             |                             |
0440 761001                7801.000  SY   |       9.00000       70209.00|       6.60000       51486.60|       0.10000         780.10
  BUTT JOINTS, HOT MIX                    |                             |                             |
0450 762001                6790.000  LF   |       1.66000       11271.40|       1.20000        8148.00|       0.10000         679.00
  SAW CUTTING, HOT MIX                    |                             |                             |
0460 762002                7153.000  LF   |       3.97000       28397.41|       2.72000       19456.16|       2.55000       18240.15
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0470 763000                          LUMP |  201546.00000      201546.00|  127100.00000      127100.00|  286022.59000      286022.59
  INITIAL EXPENSE                         |                             |                             |
0480 763501                          LUMP |    3000.00000        3000.00|    8736.00000        8736.00|    3030.00000        3030.00

  CONSTRUCTION ENGINEERING                |                             |                             |
0490 763643                          LUMP |  201546.00000      201546.00|  155130.00000      155130.00|  125000.00000      125000.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     7,121,304.31|           $     7,168,787.19|           $     7,442,777.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     7,121,304.31|           $     7,168,787.19|           $     7,442,777.00
====================================================================================================================================
     DBE GOALS                             |                 0         %|                            %|                            %
====================================================================================================================================
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2011
     CALL ORDER   : 004                     CONTRACT ID : T201106303.01                COUNTIES : SUSSEX
     LETTING DATE : 07/12/11                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(       )                    |(      )

                                          |DAVID A BRAMBLE INC          |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 212001                  47.000  CY   |      50.00000        2350.00|                             |
  UNDERCUT EXCAVATION, PATCHING           |                             |                             |
0020 302005                 293.000  TON  |      40.00000       11720.00|                             |
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0030 302008                 418.000  CY   |      60.00000       25080.00|                             |
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |
0040 401636             1060533.000  SYIN |       0.67000      710557.11|                             |
  COLD RECYCLED BITUMINOUS PAVEMENT       |                             |                             |
0050 401665                  30.000  TON  |     165.00000        4950.00|                             |
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22, PATCHING           |                             |                             |
0060 401667                1337.000  TON  |      65.00000       86905.00|                             |
  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |
  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |
  PATCHING                                |                             |                             |
0070 401696                 883.000  TON  |      30.00000       26490.00|                             |
  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0080 401713              432486.000  GAL  |       2.70000     1167712.20|                             |
  EMULSIFIED ASPHALT                      |                             |                             |
0090 401801               35190.000  TON  |      75.00000     2639250.00|                             |
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (CARBONATE STONE)              |                             |                             |
0100 401810                 150.000  TON  |      88.00000       13200.00|                             |
  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |
  PG 64-22                                |                             |                             |
0110 401830               22275.000  TON  |      76.10000     1695127.50|                             |
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 70-22 (NON- CARBONATE STONE)         |                             |                             |

0120 402000                  10.000  TON  |     150.00000        1500.00|                             |
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0130 406001                1230.000  SYIN |       5.00000        6150.00|                             |
  HOT-MIX PATCHING                        |                             |                             |
0140 406002               37600.000  SYIN |       5.70000      214320.00|                             |
  HOT-MIX PATCHING, CONCRETE              |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2011
     CALL ORDER   : 004                     CONTRACT ID : T201106303.01                COUNTIES : SUSSEX
     LETTING DATE : 07/12/11                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(       )                    |(      )
                                          |DAVID A BRAMBLE INC          |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0150 705002                 189.000  SF   |       6.00000        1134.00|                             |
  P.C.C. SIDEWALK, 6"                     |                             |                             |
0160 705505                 126.000  SF   |      10.00000        1260.00|                             |
  RESET STONE/BRICK SIDEWALK AND/OR       |                             |                             |
  STONE/BRICK ROADWAY                     |                             |                             |

0170 708500                   1.000  EACH |     250.00000         250.00|                             |
  REPLACING CATCH BASIN GRATES            |                             |                             |
0180 708504                   1.000  EACH |     400.00000         400.00|                             |
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0190 710001                   8.000  EACH |     750.00000        6000.00|                             |
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0200 710002                   4.000  EACH |     750.00000        3000.00|                             |
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0210 716502                   1.000  EACH |    1500.00000        1500.00|                             |
  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |
  DRAINAGE INLET                          |                             |                             |

0220 720573                4450.000  LF   |       7.30000       32485.00|                             |
  ADJUSTING GUARDRAIL HEIGHT              |                             |                             |
0230 732004                3048.000  TON  |      25.00000       76200.00|                             |
  TOPSOIL (TON)                           |                             |                             |
0240 734013               36914.000  SY   |       0.25000        9228.50|                             |
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0250 735534               36914.000  SY   |       0.48000       17718.72|                             |
  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
0260 743003                  60.000  EADY |      20.00000        1200.00|                             |
  ARROWPANELS, TYPE C                     |                             |                             |
0270 743004                  42.000  EADY |      90.00000        3780.00|                             |
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0280 743007                 600.000  HOUR |      75.00000       45000.00|                             |
  TRAFFIC OFFICERS                        |                             |                             |
0290 743010                 190.000  EADY |     100.00000       19000.00|                             |
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0300 743052                5850.000  HOUR |      42.00000      245700.00|                             |
  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |
0310 743064                 878.000  HOUR |      60.90000       53470.20|                             |
  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2011
     CALL ORDER   : 004                     CONTRACT ID : T201106303.01                COUNTIES : SUSSEX

     LETTING DATE : 07/12/11                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(       )                    |(      )
                                          |DAVID A BRAMBLE INC          |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0320 744519                   1.000  EACH |     650.00000         650.00|                             |
  RELOCATION OF EXISTING JUNCTION WELL    |                             |                             |

0330 746774                1520.000  LF   |      10.50000       15960.00|                             |
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0340 746776                   8.000  EACH |     100.00000         800.00|                             |
  LOOP DETECTOR SPLICE                    |                             |                             |
0350 748015                1434.000  SF   |       3.60000        5162.40|                             |
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0360 748019              697763.000  LF   |       0.14000       97686.82|                             |
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0370 748026                2839.000  SF   |       1.10000        3122.90|                             |
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0380 748027                 120.000  LF   |       3.20000         384.00|                             |
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
0390 748502                1386.000  EACH |      22.00000       30492.00|                             |
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0400 748506              359688.000  LF   |       0.37000      133084.56|                             |
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
0410 758000                1901.000  SY   |       5.00000        9505.00|                             |
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |

0420 760502                3000.000  SYIN |       4.50000       13500.00|                             |
  PAVEMENT MILLING, TAPER CUT             |                             |                             |
0430 760507               19556.000  SYIN |       0.70000       13689.20|                             |
  PROFILE MILLING, HOT-MIX                |                             |                             |
0440 761001                7801.000  SY   |      10.00000       78010.00|                             |
  BUTT JOINTS, HOT MIX                    |                             |                             |
0450 762001                6790.000  LF   |       1.00000        6790.00|                             |
  SAW CUTTING, HOT MIX                    |                             |                             |
0460 762002                7153.000  LF   |       2.70000       19313.10|                             |
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0470 763000                          LUMP |  125000.00000      125000.00|                             |
  INITIAL EXPENSE                         |                             |                             |
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                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2011
     CALL ORDER   : 004                     CONTRACT ID : T201106303.01                COUNTIES : SUSSEX
     LETTING DATE : 07/12/11                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(       )                    |(      )
                                          |DAVID A BRAMBLE INC          |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0480 763501                          LUMP |    5000.00000        5000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0490 763643                          LUMP |  117000.00000      117000.00|                             |
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     7,797,788.21|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     7,797,788.21|           $             0.00|           $
====================================================================================================================================
     DBE GOALS                             |                           %|                            %|                            %
====================================================================================================================================


